

E. Review, Discuss, and Direct Staff.

Alber Seafood Inc., 161 Starfish Way
requires a partial re-roofing (40' x 80").
Review quotes and direct staff.



P. O. Box 674
Crescent City, CA 95531

Proposal

707-464-2424 541-412-8866

Fax # 707-464-1111

CA License #821283

OR License #164358

office@redskyteam.com

www.redskyteam.com

Estimate #

22461

Crescent City Harbor District
101 Citizens Dock Road
Crescent City, CA 95531

Job Address:

2/14/2019

Alber Seafood Building

Description of Work

Contract Price

To Designated Section on South Side (40x85):

To Install 24 Gauge Pre-Painted Hi-Rib Metal Panels With Exposed Fasteners And Trim

\$17,000.00

Above Price Includes:

Removal and disposal of existing roofing.

Preparation of substrate for new roofing.

To install synthetic underlayment.

No other carpentry work included. Any additional carpentry work to be done on a time (\$68.00 per hour) and material basis.

TERMS: 10% (non-refundable) deposit at acceptance of proposal. Balance due upon completion of project. A lien notice will be filed on balances over 60 days.

** We are able to accept debit and major credit cards with an additional 3% processing fee. **
2% monthly interest will accrue on balances over 30 days.

PRICE VALID FOR 15 DAYS: (Due to unpredictable increases in energy, steel, and raw material markets, please call for an update after 15 days.)

Customer's Signature

Date

Red Sky, Inc.

Date

Thank you for the opportunity of bidding this project.

G.R. Construction
1072 Huntington St.
Crescent City, CA. 95531
CA. Lic. B-1 259307 Or. 147407
Ph (707) 464 5725, Fax (707) 464 2796
Cell 707-954-0917

Crescent City Harbor Dist.
101 Citizens Dock Road
Crescent City, California.

February -4- 2019

I George Mayer D.B.A. G.R. Construction. Purpose to furnish all labor, material and equipment to remove and install 80' x 52' of new metal on the roof of the Alber seafood building, 161 Starfish Way,



Scope of work:

Remove and replace roof metal.

Materials	\$7,243.00
Tax	\$562.00
Labor (To demo and replace)	\$7,300.00
Equipment.	<u>\$650.00</u>
	\$15,105.00
P & OH	<u>\$3,020.00</u>
TOTAL BID	\$18,125.00

NO prevailing wages.

G. R. CONSTRUCTION
George Mayer

CRESCENT CITY HARBOR
Harbor Master


